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1.0 Announcement of Upcoming Technology Solicitations 
 
The City of San Jose is in the process of developing two separate Requests for Proposals 
(RFPs) to address the following technology needs of the New City Hall: 
 
� Converged Network/VoIP 
� Consolidation of Storage and Server Infrastructure 

 
Both RFPs are scheduled to be approved by City Council on November 30, 2004, and planned 
to be released on December 1, 2004. Proposals shall be prepared and submitted in accordance 
with the provisions of the RFP instructions and specifications.  The due date for both the 
converged network and server / storage consolidation proposals is 12:00 PM (Pacific Time) on 
January 7, 2005. Note: these are tentative schedules, the actual schedules will be provided in 
the RFP documentation.  
 
Please see Attachment A for brief description of project objectives, anticipated procurement 
scope, and timelines. 
 
Prospective vendors should note that the City has established a streamlined procurement 
schedule and technology deployment process, which will be described in the upcoming RFPs. 
The City plans to start phased move-in of City employees to its New City Hall by June 15, 2005. 

2.0 Solicitation Tool/Process 
The City of San Jose is using an electronic solicitation tool (DemandStar) for these 
procurements. In order to register for this service, please contact Onvia customer support at 
(800) 711-1712.  It is important that you indicate to the Onvia customer service representative 
that you are registering for the City of San Jose technology procurements.  You should also 
make sure to include the commodity codes listed below to ensure that your organization 
receives automatic notification. There is no charge to register for this procurement. 
� IND-883-32 (for converged network)  
� CSF-206-89 (for storage and servers) 

 
Please note, vendors attending the mandatory bidder’s conference (currently scheduled for 
December 8, 2004) will be required to sign and submit the City of San Jose Code of Conduct 
document (see section 3.0 and Attachment B). 

3.0 Procurement Process Integrity Guidelines 
As part of the New City Hall Converged Network/VoIP procurement process, Communications 
Protocols and Code of Conduct provisions have been developed and recently approved by City 
Council. The intent is to enhance the City’s ability to conduct a fair and objective vendor 
evaluation and selection process. Please see Attachment B for the Procurement Process 
Integrity Guidelines for the New City Hall Converged Network Request for Proposals. 
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Background and Project Objectives

The City of San José (City) is building a New City Hall (NCH). 
As part of the NCH initiative, the City has embarked on transforming its 
business operations and processes through more effective use of state-of-the-
art technology solutions. 

In order to achieve its transformational objectives, the City plans to implement converged 
network solutions and consolidate appropriate technical infrastructures supporting electronic 
data storage and application needs. 
The implementation of converged technology solutions as well as consolidation of technical 
infrastructures (the “Converged Network/SAN/Server project”) would help meet the following 
business objectives:

Enhanced business processes to cost-effectively meet customer service needs of both the community 
and City employees 
Optimize use of existing technical staff and infrastructure resources
Improved and more cost effective maintenance and management of technical infrastructures 
Enhanced disaster recovery and business continuity processes pertaining to technology solutions
Improved security, integrity and availability of the City’s communications and information systems 
Heightened organizational agility to accommodate the City’s evolving service needs through scalable 
technology solutions. 
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Phased Migration Strategy
Overall Implementation Roadmap

As part of the City’s effort to mitigate potential “go live” schedule risks, Gartner assisted 
in defining the overall scope of the converged network procurement and deployment 
initiatives. The overall procurement scope was defined based on the City’s critical 
business needs, and the overall scope of the deployment effort was defined within the 
context of the NCH move-in schedule. 

The scope of the deployment effort was categorized, as follows:
Phase I scope pertains to functional and technical capabilities that need to be deployed prior to the June 
15, 2005 scheduled move-in date.
Phase II scope pertains to necessary elements of the converged network infrastructure that do not have to 
be deployed by the June 15th move-in date, but need to be deployed shortly after to achieve the City’s 
project objectives.
Vendors will be requested to address both Phase I and Phase II scope in their proposal, and the City will 
seek input from proposing vendors on an optimum implementation schedule that takes into consideration 
the City’s move-in date.

The following pages provide an overview of the overall scope of the converged network 
procurement.
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Recommended Scope
Data Network, Network Security, Network Management

Phase IIDesktop application supportCentralized desktop application support
Phase INetwork performanceNetwork alerting
Phase INetwork performanceNetwork reporting
Phase INetwork performanceNetwork monitoring

Network Management
Phase IISecured, remote accessSite-to-site VPN
Phase IISecured, remote accessVPN

Phase IIUsersAuthentication, Authorization and 
Accounting

Phase IServersAuthentication, Authorization and 
Accounting

Phase INew firewallFirewall
Phase IWireless domainWireless

Phase ISecurityNetwork and Host Based 
Intrusion/prevention

Security
Phase IISecond ISP connectionISP’s connectivity
Phase IINew remote access devices for telecommutersRemote Access

Phase IPorts for 802.11 network interface for in-building public and City 
wireless connectivity

Wireless – Integration –Voice and data
Phase INew WAN routerWAN - Integration
Phase INew distribution network switches with interfaces to end usersDistribution tier
Phase INew core network switches with higher availability requirementsCore network

Data Network
PhasingRequirementTechnology
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Recommended Scope
Telecommunications Network – Phase I

Phase IBroadcast Council meetingVideo Streaming
Phase IACD management requirementCustom reports, Ad-Hoc reports

Phase ISupport for 4 existing call centersCall Center ACD (Automatic Call 
Distribution)

Phase ITBDMusic On Hold
Phase I10 port call conferencingVoice conferencing
Phase ICall recordsCall Accounting
Phase IVoice Mail Call Messaging
Phase I10 port call conferencingVoice, Video and Web-based Conferencing

Phase IInbound and outbound calling, calling between facilitiesRequirements for access to PSTN and City 
network

Phase IModems, credit card machines, etc…Analog Telephone 
Phase IProvides PSAP with location of callerEmergency E911 location service
Phase IVoice mailNew Voice Mail system
Phase IPower Failure phonesEmergency phones
Phase ISpeaker phonesConference room phones
Phase IMulti-line phonesIP Telephone Sets 
Phase IVoice NCommon Control call processing equipment etwork

Telecommunications Network
PhasingRequirementTechnology
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Recommended Scope
Telecommunications Network – Phase II

Phase IIStandard programming interfacesAPI Standards
Phase IICall groupsPresence – Instant Messaging

Phase IITBDVideo and Web-Based Conferencing

Phase IIScreen pops within call centerDatabase lookups and/or host integration
Phase IICall center integration with data applicationsCTI integration to third-party applications

Phase IIOff-net transparency Telecommuting support
Phase IIVoice-mail, e-mail, and fax-mail integrationUnified Messaging
Phase IIIntegration with desktop computersCTI – Computer Telephony Integration
Phase IIPC based phonesSoft phone telephone sets 
Phase IISupport for unified messagingText-to-Speech software 

Telecommunications Network 
PhaseRequirementTechnology
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Phased Migration Strategy
Overall Implementation Roadmap

As part of the City’s effort to mitigate potential “go live” schedule risks, Gartner assisted 
in defining the overall scope of the SAN/server procurement and deployment initiatives. 
The overall procurement scope was defined based on the City’s critical business needs, 
and the overall scope of the deployment effort was defined within the context of the NCH 
move-in schedule. 

The scope of the deployment effort was categorized, as follows.
Phase I scope pertains to functional and technical capabilities that need to be deployed prior to the June 
15, 2005 scheduled move-in date.
Phase II scope pertains to necessary elements of the SAN/server infrastructure that do not have to be 
deployed by the June 15th move-in date, but need to be deployed shortly after to achieve the City’s project 
objectives.
Vendors will be requested to address both Phase I and Phase II scope in their proposal, and the City will 
seek input from proposing vendors on an optimum implementation schedule that takes into consideration 
the City’s move-in date.

The following pages provide an overview of the overall scope of the SAN/server 
procurement.
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Phased Migration Strategy
Phase 1 Requirements

The requirements for Phase 1 includes:
Development of detailed migration and consolidation plan.
Design, procurement and configuration of all hardware and software for core services.
Consolidation and migration of core services to the NCH data center including: Active 
Directory, DNS, DHCP, WINs and File Service including department home directories and 
Internet/Intranet .
Deployment of initial SAN configuration (20 TB in size) and implemented in support of core 
services 
Establishment of Enterprise Backup and Recovery services including tested and 
documented backup and recovery of all core services data and systems
Procurement, installation and testing of new tape library/tape robotic system
Deployment of desktop and server configuration management tools to manage the new 
servers including software distribution, systems management console for server 
management and instrumentation of all new servers.
Documentation of IT processes (i.e., storage and server management) and training of City IT 
staff.
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Phased Migration Strategy
Phase 2 Requirements

Phase 2 focuses on enterprise applications (e.g., PeopleSoft) operating on the 
Sun Microsystems Solaris platforms. The requirements for Phase 2 includes:

Consolidation/migration for Sun Servers
Procurement for Sun hardware
Migration of enterprise data into the target storage solutions
Implementation of the enterprise backup and recovery system for the Sun environment
Installation and deployment of a replicated SAN at the old data center or alternate site
Deployment of remote replication of enterprise data into the replicated SAN
Testing of the recovery at the remote data center

The City also has requirements for additional consolidation services which may 
be addressed in subsequent phases as the City’s understanding of its business 
and functional needs are further solidified. 
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Recommended Scope
Server Consolidation

Servers hardened to industry standards to 
support the following Core functions:

Authentication
Core Service Security
DHCP/DNS/WINS
MS Print Servers
MS File Sharing
MS Terminal Services
Trend Micro Antivirus
FTP Services
Intranet Web Services
Internet Web Services
Web Audio/Video MS Media Services

Servers for the SUN environment including 
options for fail-over servers in the old data 
center
Server OS Licenses
Other Server and software licenses, print 
software, anti-virus software, FTP, etc.
High Availability software licenses
Other licenses required for server 
consolidation, e.g., virtualization software, 
partitioning software, configuration, 
management and monitoring software of 
servers

Product Procurement

Provide target 
consolidation strategy and 
detailed design
Provide server for failover 
environment (old data 
center or other facility)
Size the City environment 
for the correct servers
Procure the hardware and 
software
Install the OS and 
necessary software
Configure the hardware
Migrate the data
Test the environment
Test recovery for high 
availability configurations
Facilitate User Acceptance 
Testing
Document the new 
environment and processes
Train the City staff

Vendor Services

Provide time constraints for 
the consolidation of servers 
and data
Procure Client Access 
Licenses
Participate in UAT
Participate in training
Ensure network connectivity 
to old data center is 
adequate
Complete Active Directory 
Design and migration prior 
to consolidation
Software changes, 
installation, testing and 
setup for all workstations

Server 
Consolidation

City ResponsibilityFunctional Area
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Recommended Scope
Server Migration

Backup servers as necessary

Product Procurement

Provide a detailed migration 
plan and risk mitigation plan
Install new servers into the New 
Data Center
Migrate the old the servers to 
the new data center using 
specified movers to not void the 
warranty.
Configure all identified servers 
into the proposed SAN 
environment.
Test all servers at the New Data 
Center
For High Availability Servers, 
establish and setup remote 
replication and failover in the 
old data center or another 
facility
Develop detailed recovery 
processes and scripts

Vendor Services

Provide dependencies and 
time constraints for the 
migration of servers and data.
Participate in testing of the 
new environment
Provide network connectivity 
between old and new data 
center
Prepare data center, ensure 
environmental requirements 
can be met (HVAQC, Power, 
UPS, etc.)

Server Migration

City ResponsibilityFunctional Area
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Recommended Scope
Storage Consolidation and Backup/Recovery

Ensure adequate connectivity 
between New Data Center 
and Old Data Center or 
another facility
Test the fail over

Validate the City’s Storage 
requirements
Procure the SAN and necessary 
software
Configure the SAN in the New 
Data Center
Establish the storage 
management processes

Storage Area Network
Storage Area Management 
Software (SAN Management, 
Provisioning and Storage 
Resource Management)
Host bus adapters and 
required network cards for all 
servers
Storage arrays and disks

Storage Area 
Network  Hardware, 
Software and 
Implementation

Centralized Backup 
Software/Hardware and 
servers for backup functions
Automated tape libraries 
hardware and software
Backup and recovery 
software to support all 
servers, databases, SANs, 
NAS, etc.
Backup monitoring and 
administrative consoles 
(software and hardware)
Licenses and software for all 
servers, SANs, etc.

Product Procurement

Provide an enterprise backup 
and recovery strategy
Replicate mission critical 
information to the Old Data 
Center or another facility
Train the City IT Staff

Vendor Services

Participate in trainingBackup and Disaster 
Recovery

City ResponsibilityFunctional Area
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Recommended Scope
IT Security, Maintenance and Upgrades

Provide secure remote 
access for the vendors
Develop/refine SLAs

Provide warranty with options 
for extended coverage
Provide maintenance proposal 
and schedule for all equipment
SLA that is compliant with City 
requirements

N/AMaintenance

TBD

Servers that are hardened to 
industry standards
(Intrusion detection Systems -

IDS, Proxy Servers, firewalls 
handled in VoIP RFP)
Servers and software (server 
side only) for antivirus, FTP and 
email scanning
Central console and software 
for managing security events, 
alarms, correlation, etc.

Product Procurement

Forward pricing options
Upgrade plans and schedule for 
4 years

Provide recommendations to 
enhance security

Vendor Services

Future Upgrades

Formalize a security policy 
document
Identify key vulnerabilities 
and determine corrective 
actions for each vulnerability
Take necessary steps to 
secure the perimeter

IT Security

City ResponsibilityFunctional Area
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Recommended Scope
Network and Systems Management 

Infrastructure management 
tools
Hardware and software for 
management including: 

Server configuration 
Management
Patch Management
Software Distribution
Server Image management
Event monitoring
Asset/License management

Desktop Software distribution 
software and hardware

Product Procurement

Procure infrastructure 
management tools
Install the software
Formalize the Infrastructure 
Management Strategy
Setup and document processes
Train the City IT Staff

Vendor Services

The desktop environments
Participate in training

Network and 
Systems 
Management

City ResponsibilityFunctional Area
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Evaluation Criteria
Consistent with City Requirements

Specific evaluation criteria are being finalized and are consistent with City 
Municipal Code Requirements 4.13.040D. 
Evaluation factors being considered are:

Vendor strategic business directions
Financial stability
Resources and capacity to meet City move-in schedule, including ability to 
expeditiously meet contractual needs
Firm and individual track record and experience with similar size projects 
Product and operational support capacity, including service levels 
Technical design and architecture of proposed solutions
Overall cost and business value to the City
Vendor status as local business enterprise and small business enterprise
Compliance with environmental preferable provisions
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Estimated Project Schedule

Notice To Vendors of Upcoming RFPs – November 18
City Council Review of RFPs – November 30
Release RFP – December 1
Pre-proposal Conference – December 8
RFP Addenda – December 10 (As Needed)
Deadline for Objections To RFP Process and Content – December 15 (Tentative)
Proposals Due – January 7, 2005
Release Vendor Recommendation – February 9
Contract Negotiation/Appeals – February 9 - 23
City Council Award – March 1
Phase 1 Implementation – March 2 – June 15



November 18, 2004 
 
TO:  PROSPECTIVE PROPOSERS 
 
SUBJECT: PROCUREMENT PROCESS INTEGRITY GUIDELINES FOR THE NEW 

CITY HALL CONVERGED NETWORK REQUEST FOR PROPOSALS 
 
On August 31, 2004, staff responded to the City Council’s request to develop mechanisms for the 
Converged Network RFP that reinforce ethical conduct among prospective proposers, by introducing the 
concept of “Procurement Process Integrity Guidelines.”  These Guidelines would address various 
elements of interaction between prospective proposers and the City during the procurement process, and 
include a vendor code of conduct and declaration form that would be required, early in the procurement 
process, from any firm interested in proposing on the Converged Network RFP.  On November 9, 2004, 
the City Council approved these Guidelines. 
 
These Guidelines are intended to promote and maintain the highest standards of personal and professional 
conduct, and ensure that all prospective proposers can compete in a fair and objective selection process.    
The following sections provide specific guidelines that will be applied during the New City Hall 
Converged Network procurement.  These guidelines will be incorporated into the RFP document. 
 
Communication Protocols This section describes the characteristics of appropriate communication 
between potential proposers and the City during various phases of the Converged Network procurement.   
These communication protocols are consistent with the City Charter and Municipal Code.  Notably, 
prospective proposers will have structured opportunities to raise any concerns at each stage of the process 
and within specific timeframes.  By providing this structure, the communication protocols are intended to 
ensure that any issue encountered can be addressed immediately and appropriate to the nature of the 
concern, while maintaining the integrity of the overall selection process. 
 
PRIOR TO RFP RELEASE 
 
1. City staff will refer inquiries from prospective proposers and requests to meet and discuss the 

upcoming project to the Project Manager.  Information provided by the Project Manager to 
prospective proposers will be limited to facts already made available to the public. 

2. The offices of the Mayor and Councilmembers will refer prospective proposers or their 
representatives to the City Manager or his designee.  If a prospective proposer or the proposer’s 
representative alleges improper conduct by a City employee or consultant, the City Manager’s Office 
will investigate the alleged misconduct, in consultation with others as appropriate.  All other inquiries 
related to the RFP will be referred to the Project Manager. 

3. In order to solicit stakeholder input to the RFP, requests for information or industry forums may be 
used.  Such forums will be open to all interested parties. 

4. Any questions or concerns from prospective proposers regarding potential conflicts of interest will be 
directed to the Project Manager. The Project Manager will review the issue in consultation with the 
City Attorney’s Office and Deputy City Manager. 

 
AFTER THE RFP HAS BEEN RELEASED 
  
1. All contact between prospective proposers and the City must be directed to the Procurement Contact 

designated in the RFP.  All requests for clarification or other inquiries must be made in writing. 
2. Inquiries or questions will be responded to in writing by the Procurement Contact, through addenda to 

the RFP.  This ensures that the same information is provided to all prospective proposers. 
3. Any questions or concerns from prospective proposers regarding potential conflicts of interest should 

be directed to the Procurement Contact.  The Procurement Contact will review the concern in 
consultation with the City Attorney’s Office and Deputy City Manager. 
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4. A specific deadline will be specified in the RFP, prior to the proposal due date, for prospective 

proposers to raise any objections to the structure, content, or distribution of the RFP.  Such objections 
must be communicated in writing to the Procurement Contact. 

5. The offices of the Mayor and Councilmembers will refer prospective proposers or their 
representatives to the City Manager or his designee.  If a prospective proposer or the proposer’s 
representative alleges improper conduct by a City employee or consultant, the City Manager’s Office 
will investigate the alleged misconduct, in consultation with others as appropriate.  All other inquiries 
related to the RFP will be referred to the Procurement Contact. 

 
DURING THE EVALUATION OF PROPOSALS 
 
1. All contact between proposers and the City must be directed to the Procurement Contact, as 

designated in the RFP.  Any requests or instructions must be made in writing. 
2. The offices of the Mayor and Councilmembers will refer prospective proposers or their 

representatives to the City Manager or his designee.  If a prospective proposer or the proposer’s 
representative alleges improper conduct by a City employee or consultant, the City Manager’s Office 
will investigate the alleged misconduct, in consultation with others as appropriate.  All other inquiries 
related to the RFP will be referred to the Procurement Contact. 

 
UPON RELEASE OF A RECOMMENDED SELECTION, PRIOR TO CITY COUNCIL 
APPROVAL 
 
1. All proposers will be notified of the recommendation, including the basis for selection and 

instructions for filing an appeal. 
2. All contact between proposers and the City must be directed to the Procurement Contact, except that 

appeals of the staff recommendation may be directed to the Deputy City Manager.  Such appeals must 
be in writing, and will be investigated, responded to in writing and distributed to all proposers, prior 
to City Council consideration of the recommendation. 

3. This does not prohibit a proposer from contacting the offices of the Mayor and Councilmembers to 
communicate concerns that have been raised with City staff.  The Mayor and Councilmembers may 
hear the concerns, but will refer proposers and their representatives to the City Manager and City 
Attorney, or their designees, for resolution. 

4. The offices of the Mayor and Councilmembers will refer prospective proposers or their 
representatives to the Deputy City Manager.  If a prospective proposer or the proposer’s 
representative alleges improper conduct by a City employee or consultant, the City Manager’s Office 
will investigate the alleged misconduct, in consultation with others as appropriate. 

 
ASSIGNMENT OF INDIVIDUALS 
 
Project Manager:  Tom Bohn, Deputy Director, San José Fire Department 
    170 W. San Carlos Street, San José, CA  95110 
    (408) 277-2690 
 
Procurement Contact:  To be determined 
 
Deputy City Manager:  Kay Winer, Deputy City Manager 
    801 N. First Street, Room 436, San José, CA 95110 
    (408) 277-4674 
 
 
Proposer’s Code of Conduct The Proposer’s Code of Conduct outlines the City’s expectations 
regarding what constitutes ethical behavior and requires prospective proposers to agree to a Code of 
Conduct in order to participate in the procurement process.  It does not attempt to specify all ethical issues 
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that may arise, rather serves as a framework.  In addition, the City’s existing ordinances and policies 
regarding lobbying, gifts, and former City employees have been specifically incorporated into the Code of 
Conduct. 
 
To establish agreement to adhere to the Code of Conduct at the earliest possible point in the procurement 
process, any prospective proposer interested in responding to the Converged Network RFP will be 
required to submit a signed Proposer’s Code of Conduct prior to attending a pre-proposal conference.  
This will serve as a declaration that the prospective proposer understands and agrees to abide by the 
established standards, and is individually and solely responsible for ensuring compliance with this Code 
on behalf of the proposer’s employees, agents, consultants, lobbyists, or other parties or individuals 
engaged for purposes of developing or supporting a proposal.  Any evidence that indicates that a firm has 
failed to adhere with any section of the Proposer’s Code of Conduct may result in that proposer’s 
disqualification from the Converged Network procurement, as well as possible debarment.  The City 
retains the right to disqualify any proposer at any point in the process for failure to comply with the 
Proposer’s Code of Conduct. 
 
Enforcement of the Proposer’s Code of ConductAlleged violations of the Code will be handled 
along following steps:   
 
1. If there is an allegation of misconduct by a proposer, the Procurement Contact will review and make 

an initial determination if disqualification is warranted.  The initial determination will be in writing.   
2. The proposer will be given an opportunity to protest the determination.  
3. Upon receipt of a protest to disqualification, the Deputy City Manager will conduct a Protest Hearing. 

The Deputy City Manager will document the determination. 
4. The resulting decision may be appealed to the City Council.  Appeals will be scheduled on the City 

Council Agenda through the Rules Committee.



 

**DRAFT** PROPOSER’S CODE OF CONDUCT 
 

Company Official  Title  

Company Name  

Procurement 
Name 

Converged Network for the City of 
San José New City Hall 

RFP/RFQ Number:      
 

Part I: Introduction 
 
The City of San José (“City”) has established this Code of Conduct, which shall govern the conduct of all prospective 
proposers participating in the City’s Converged Network Request for Proposals process.  The purpose of this Code is to 
protect the integrity of this competitive process.  Each prospective Proposer is individually and solely responsible for 
ensuring compliance with this Code.  This responsibility extends to the Proposer’s employees, agents, consultants, 
lobbyists, or other parties or individuals engaged for purposes of developing or supporting the Proposer’s proposal. 
 

Part II:  Code of Conduct Provisions 
 
 1.   Expectations.  This document does not address all ethical issues that may arise in the course of doing business with the 

City.  Each person or entity is expected to act ethically at all times. This Code provides a framework for defining 
certain standards that the City expects prospective proposers to maintain during the course of a procurement process.  
This Code incorporates by reference the New City Hall Converged Network RFP Communications Protocols. 

 2.   Enforcement.  Failure by a Proposer to comply with this Code of Conduct may result in that Proposer’s 
disqualification as well as possible debarment. The City reserves the sole right to disqualify any Proposer at any point 
in the process for failure to comply with any provision of this Code of Conduct. Please refer to the Section __ in the 
RFP which sets forth various grounds for disqualification or debarment and the procedures for protesting the City’s 
determination to disqualify a Proposer. 

 3.   Prohibitions.  No Proposer, subcontractor, or their representative shall deceive or attempt to deceive any City official 
with regard to any material fact pertinent to the Converged Network procurement. 

 4.   Lobbying.  San José Municipal Code Chapter 12.12 (the “Lobbyist Ordinance”) regulates the conduct of lobbyists.  
Proposer affirms that Proposer is and will remain, in compliance with the Lobbyist Ordinance. 

 5.   Prohibition of Gifts.  Proposer is familiar with the City’s prohibition against the acceptance of gifts by a City officer 
or designated employee, found in Chapter 12.08 of the San José Municipal Code.  The offer or giving of any 
prohibited gift shall constitute a material breach of this Code of Conduct by the Proposer. 

 6.   Disqualification of Former Employees.  Proposer is familiar with the provisions relating to the disqualification of 
former officers and employees of the City in matters that are connected with the former duties of official 
responsibilities as set forth in Chapter 12.10 of the San José Municipal Code (“Revolving Door Ordinance”).  Proposer 
shall not utilize either directly or indirectly any officer, employee, or agent of Proposer to perform services, if in the 
performance of such services, the officer, employee, or agent would be in violation of the Revolving Door Ordinance. 

 7.   Exclusive Reliance on the RFP.  No Proposer, subcontractor, or their representative shall solicit, obtain, or accept, 
directly or indirectly, from any City employee or consultant, information related to the Converged Network RFP, 
except as specified in the RFP. 

 8.   Participating in Proposals After Developing Specifications Prohibited.  No contractor or consultant who 
participates in the development of a scope of work or solicitation documents on behalf of the City for an RFP/RFQ 
may participate as a Proposer or sub-proposer or perform any work on a proposal in response to that RFP/RFQ. 

9. 

10. 

Collusion Prohibited.  No Proposer shall collude with other Proposers or with any other person in order to manipulate 
the results of this RFP process. 

Timely Submittal of Objections.  Proposers acknowledge that timing is of the essence in this procurement.  If at any 
time a Proposer encounters a basis for objecting to any portion of the RFP process, the Proposer shall raise their 
concerns, in writing, to the Procurement Contact.  Specifically, any objections to the RFP must be submitted by the 
deadline specified in the RFP, prior to the due date for proposals.  Any concerns regarding the evaluation process must 
be submitted during the prescribed administrative appeal period following release of a staff recommended selection. 

 

 
 



 

 

 
Part III:  Execution of Code of Conduct 

 
Each prospective Proposer is required to sign and submit this document as evidence of the Proposer’s agreement to abide by 
the Proposer’s Code of Conduct.  Any prospective subcontractors or suppliers attending a pre-proposal conference are also 
required to complete this document.  The signed original must be received by the following by (TBD), 2004 or no later than 
the conclusion of the first pre-proposal conference: 
 

Purchasing Agent (TBD) 
 
 

 
 
On behalf of the prospective proposer listed below (“Proposer”), the undersigned makes the following certifications: 
 
Proposer will abide by the Proposer’s Code of Conduct and other applicable City, State and Federal laws. 
 
Proposer agrees that failure to comply may result in disqualification. 
 
The undersigned is authorized to bind the Proposer in this matter. 
 
 
 
 
                ___________________________________________________ 
Printed Name                                                                                             Company Name               
 
 
 
___  ________________________________ 
Title 
 
 
 
         ____________________________________________ 
Signature                                                                                                       Date 
 
 
For use by Procurement Contact: 
 
Project Manager:  ____________________________    
 
Date Received by Project Manager:  ____/____/____    
 
Copy to Deputy City Manager:  ____________________________                    Date: ____/____/____  
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